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P A R T I C U L A R  C O N D I T I O N S :  P A R T  A  –  C O N T R A C T  D A T A  
 

The Conditions of Contract comprise the “General Conditions”, which form part of “Conditions 
of Contract for EPC/Turnkey Projects” Second Edition 2017 published by the International 
Federation of Consulting Engineers (FIDIC), the Contract Data (Particular Conditions – Part A) 
and the following “Special Provisions” (Particular Conditions – Part B), which include 
amendments and additions to such General Conditions.  

The provisions to be found in the Special Provisions (Particular Conditions – Part B) take 
precedence over the equivalent provisions found under the same Sub-Clause number(s) in the 
General Conditions, and the provisions of the Contract Data (Particular Conditions – Part A) take 
precedence over the Special Provisions (Particular Conditions – Part B). 

Sub-Clause Data to be given Data 
1.1.17 where the Contract allows for Cost Plus Profit, 

percentage profit to be added to the Cost 
XX% 

1.1.24 Defects Notification Period (DNP) [Duration in days] days 

1.1.30 The Employer's Representative Project Management & 
Development 

1.1.76 Time for Completion [Duration in days] days 

1.3 (a)(ii) agreed methods of electronic transmission Email and Fax 
1.3 (d) address of Employer for communications Address: 

 
Phone:  
Fax:  
Email:  

1.3 (d) address of Employer's Representative for 
communications 

Address: 
 
Phone:  
Fax:  
Email: 

1.3 (d) address of Contractor for communications Address: 
 
Phone:  
Fax:  
Email: 

1.4 Contract shall be governed by the law of Republic of Maldives 

1.4 ruling language English 

1.4 language for communications English 

1.8 number of additional paper copies of 
Contractor's Documents 

3 Copies 

1.14 total liability of the Contractor to the Employer 
under or in connection with the Contract 

Total Contract Price 

2.1 after the Contract comes in full force and 
effect, the Contractor shall be given right of 
access to all or part of the Site within  

[Duration in days] days after 
the Financial Agreement is 
signed 

2.4 Employer's financial arrangements XX% of the Accepted 
Contract Amount shall be 
paid by the Employer’s own 
equity. 

4.2 Performance Security (as percentages of the 
Contract Price in Currencies) 

  

  Percent XX% 
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  Currency US Dollars (USD) 

4.4 (i) Subcontractors for which the Contractor 
shall give Notice before appointment 

 All 

  (ii) Subcontractors for which the Contractor 
shall give Notice before commencement of 
work 

 All 

  (iii) Subcontractors for which the Contractor 
shall give Notice before commencement of 
work on Site 

 All 

4.19 period of payment for temporary utilities Not Applicable 

4.20 number of additional paper copies of progress 
reports 

1 copy 

6.5 normal working hours on the Site From 7:30 am to 5:30 pm & 
Friday is day of rest 

8.3 number of additional paper copies of 
programmes 

1 copy 

8.8 Delay Damages payable for each day of delay XX% of the Contract Price 

8.8 maximum amount of Delay Damages XX% of the Contract Price 

13.4 (b)(ii) percentage rate to be applied to Provisional 
Sums for overhead charges and profit 

 Not applicable 

14.2 total amount of advance payment (as a 
percentage of the Accepted Contract Price) 

Not applicable 

14.2.3 percentage deductions for the repayment of 
the advance payment 

Not Applicable 

14.3 period of payment According to the Schedule of 
Payment Milestones 

14.3 (b) number of additional paper copies of 
Statements 

1 copy 

14.3 (iii) percentage of retention Not Applicable 

14.3 (iii) limit of Retention Money (as a percentage of 
Contract Price 

Not Applicable 

14.5 (b)(i) Plant and Materials for payment when shipped Not applicable 

14.5 (c)(i) Plant and Materials for payment when 
delivered to the Site 

Not applicable 

14.6.2 minimum amount of interim payment According to the Schedule of 
Payment Milestones 

14.7 (b)(i) period for the Employer to make interim 
payments to the Contractor under Sub-Clause 
14.6 [Interim Payment] 

56 days 

14.7 (b)(ii) period for the Employer to make interim 
payments to the Contractor under Sub-Clause 
14.13 [Final Payment] 

42 days 

14.7 (c period for the Employer to make final payment 
to the Contractor 

Not Applicable 

14.11.1 (b) number of additional paper copies of draft 
Final 
Statement 

2 copies 

14.15 currencies for payment of Contract Price United States Dollars (USD) 
 
GST portion in Maldivian 
Rufiyaa (MVR) 

14.15(a)(i) proportions or amounts of Local and Foreign 
Currencies are: 
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  Local 8% in MVR (GST portion) 

  Foreign 92% in USD 

14.15 (c) Currencies and proportions for payment of 
Delay 
Damages 

United States Dollars (USD) 
 
GST portion in Maldivian 
Rufiyaa (MVR) 

14.15(g) rates of exchange The rate of Maldives 
Monetary Authority (Central 
Bank of Maldives) which was 
7 days prior to the Contract 
signing date 

21.1 time for appointment of DAAB 28 days after a party gives 
notice to the other party of its 
intention to refer a dispute to 
a DAAB in accordance with 
Sub-Clause 20.4 

21.1 the DAAB shall comprise 3 members 

21.2 Appointing entity (official) for DAAB members The appointing entity or 
official (if not agreed 
between both parties) to be 
made by the Court of the 
Country. 
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P A R T I C U L A R  C O N D I T I O N S  P A R T  B  –  S P E C I A L  P R O V I S I O N S  
 

The Conditions of Contract comprise the “General Conditions”, which form part of “Conditions 
of Contract for EPC/Turnkey Projects” Second Edition 2017 published by the International 
Federation of Consulting Engineers (FIDIC), the Contract Data (Particular Conditions – Part A) 
and the following “Special Provisions” (Particular Conditions – Part B), which include 
amendments and additions to such General Conditions.  

These “Particular Conditions Part B – Special Provisions” are amendments and additions to the 
“General Conditions” that form part of the Conditions of Contract for EPC/Turnkey Projects” 
Second Edition 2017 published by the Fédération Internationale Des Ingénieurs-Conseils 
(FIDIC). 

 

CLAUSE NO. AMENDMENTS AND ADDITIONS 
1 GENERAL PROVISIONS  

1.1 
Definitions 

 

1.1.1 
The Contract 

 

1.1.7 

 

Amend by deleting the Sub-Clause and inserting as 
follows; 

“Contract” means the Contract Agreement, the 
Acceptance Letter, these Conditions, the Employer’s 
Requirements, the Contractor’s Proposal, and further 
documents (if any) which are listed in the Contract. 
 

1.1.10 Amend by inserting the following words at the end of the 
Sub-Clause: 

The words “Contract Price”, “Contract Value”, “Value of 
Contract”, and “Contract sum” are synonymous. 
 

1.1.43 Delete Sub-Clause 1.1.43 and substitute: 

“Laws” means all national (or state or provincial) 
legislation, statutes, acts, decrees, rules, ordinances, 
orders, regulations and by-laws of any legally constituted 
public authority. 
 

1.1.73 

 

Amend by inserting the following words at the end of the 
Sub-Clause; 

The word “Tender” is synonymous with “Contractor’s 
Proposal”. 
 
 
 
 
 

1.1.76 Amend by inserting the following words at the end of the 
Sub-Clause 1.1.76: 
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Time for completing the whole Works shall be the 
duration stated in Contract Data, calculated from the 
Commencement Date, whereby;  

(a) the detail architectural and structural designs 
shall be completed within [Duration in days] 
days calculated from the Commencement Date;  

(b) the Design Stage shall be completed within a 
duration of [Duration in days] days from the 
Commencement Date; 

(c) the Construction Stage shall be completed 
within a duration of [Duration in days] days 
calculated from XXth (In Words) day after the 
Commencement Date. 

 
For avoidance of any doubt, the Design Stage is deemed 
completed upon Employer’s issuance of approval/Notice 
of No-objection for all Contractor’s Documents related to 
Design Stage as stated in 2.2 of Employer’s 
Requirements. Notwithstanding the issuance of this 
approval/Notice of No-objection, the Construction Stage 
for the Works shall commence upon expiry of the 
allocated duration for the Design Stage, i.e., [Duration in 
days] (Duration In Words) calendar days calculated from 
Commencement Date. 
 

1.1.79 Amend by inserting the following words at the end of the 
Sub-Clause: 

“Works shall also mean to include any project component 
stated or implied in the Contract or any component 
required to deliver the project in complete as stated in 
Contract.  It shall also mean submission of shop-drawings 
associated with Permanent Works or the Temporary 
Works. The word “Project” is synonymous with Works.” 
 

1.1.81 Amend by inserting the following new Sub-Clause after 
Sub-Clause 1.1.80: 

 

"Letter of Acceptance" means the letter of formal 
acceptance, signed by the Employer, of the Contractor’s 
Proposal, including any annexed memoranda comprising 
agreements between and signed by both Parties. The 
“Letter of Acceptance” is synonymous with “Acceptance 
Letter”.  If there is no such letter of acceptance, the 
expression "Letter of Acceptance" means the Contract, 
and the date of issuing or receiving the Letter of 
Acceptance means the date of signing of the Contract. 

 

 

1.1.82 Amend by inserting the following new Sub-Clause after 
Sub-Clause 1.1.81: 

“Design Stage” means the “Design Stage” referred in the 
Employer’s Requirement. 
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1.1.83 Amend by inserting the following new Sub-Clause after 
Sub-Clause 1.1.82: 

“Construction Stage” means the “Construction Stage” 
referred in the Employer’s Requirements. 
 

1.1.84 Amend by inserting the following new Sub-Clause after 
Sub-Clause 1.1.83: 

“Maintenance Stage” means the “Maintenance Stage” 
referred in the Employer’s Requirements. The 
“Maintenance Stage” is synonymous with the term 
“Defects Notification Period” in the Contract. 
 

1.1.85 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.84: 

“Company Re-registration Certificate” means the duly 
locally registered Company Re-registration Certificate 
obtained by the Contractor in accordance with The 
Companies Act of Republic of Maldives (Act no:10/96). 
 

1.1.86 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.85: 

“Repayment Amount” means the agreed amount stated 
in the Schedule of Repayment in the Financial Agreement 
for any amount covering the XX% of the Accepted 
Contract Amount, interest and other charges proposed 
and agreed by the Employer and the Contractor. 
 

1.1.87 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.86: 

“Payback Guarantee” means the guarantee provided by 
the Employer to the Contractor for an amount covering 
the XX%  of the Accepted Contract Amount. “Payment 
Guarantee” is synonymous with “Corporate Guarantee”. 
 

1.1.88 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.87: 

“Schedule of Repayment” means the schedule which the 
Contractor submits and is confirmed by both Parties prior 
to signing of the Financial Agreement for the purpose of 
paying the Repayment Amount. 

1.1.89 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.88: 

“Milestone(s) Completion Certificate” means the 
certificate issued under the Sub-clause 14.16 
[Milestone(s) Completion Certificate]. 
 

1.1.90 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.89: 
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“Works Completion Certificate” means the certificate 
issued under the Sub-clause 14.4 [Works Completion 
Certificate]. 
 

1.1.91 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.90: 

“Financial Agreement” means the agreement entered 
into between the Employer and the Contractor in relation 
to payment of XX% of the Accepted Contract Amount by 
the Employer and the Repayment Amount by the 
Employer. 
 

1.1.92 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.91: 

“Temporary Site” means the places or temporary land 
which the Employer hands over under the title 
“Temporary Land.” This site is for the purpose of 
Temporary Works that are to be executed and to which 
Plant and Materials are to be temporarily stored strictly 
for the use of the Project.  
 

1.1.93 Amend by inserting the following new Sub-Clause at the 
end of Sub-Clause 1.1.92: 

 

“Accepted Contract Amount” is “Amount” (Amount in 
Words), inclusive of tax, duty and any other charges. 

1.2 

Interpretation 

Amend by inserting the following new sub-paragraphs 
after (j) of the Sub-Clause: 

(k) “Performance Certificate'', "Milestone(s) 
Completion Certificate" and “Works Completion 
Certificate" are documents issued instead of the 
payments to be made during the execution of the 
Project, with the exclusion of the payment for XX% 
of the Accepted Contract Amount. The actual 
payments for XX% of the Accepted Contract 
Amount will be made in accordance with the 
Financial Agreement. 
 
 

1.5 

Priority of Documents 

Delete Sub-Clause 1.5 and substitute: 

“The documents forming the Contract are to be taken as 
mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

(a) The Contract Agreement, 
(b) The Letter of Acceptance, 
(c) The Schedule of Payment Milestones, 
(d) The Particular Conditions, 
(e) The General Conditions, 
(f) The Employer’s Requirements, and 
(g) The Contractor’s Proposal.” 
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1.9 

Employer’s Use of Contractor’s 
Documents. 

Delete the last paragraph of the Sub-Clause and 
substitute with the following words: 

“When the Contractor submits Contractor’s Documents to 
the Employer for approval or review, and once the 
Employer makes payment for such document, it shall 
become the property of the Employer.” 
 

1.11 

Confidential Details 

Amend by inserting the following words at the end of the 
Sub-Clause: 

“The Contactor shall treat the details of the Contract as 
private and confidential, except to the extent necessary 
to carry out obligations under it or to comply with 
applicable Laws. The Contractor shall not publish, permit 
to be published, or disclose any particulars of the Works 
in any trade or technical paper or elsewhere without the 
previous written agreement of the Employer. 

The Contractor further acknowledges that, in performing 
the Contract, he may have access to confidential 
information of a non-public or proprietary nature relating 
to the Employer, its associated entities, their business 
affairs, clients, customers and employees, governmental 
and trade secrets and other confidential information data 
as well as information relating to the Works (together 
“Confidential Information”). The Contractor undertakes 
without limit of time:  
 

(a) to use the Confidential Information only for the 
purposes of performing the Contract and not use the 
Confidential Information for his own personal gain or 
benefit or for the benefit of any person other than the 
Employer or any associated entity; and 

 
(b) to keep the Confidential Information strictly 
secret and confidential and in particular not to 
divulge, publish or disclose the Confidential 
Information whether in whole or in part and whether 
directly or indirectly to any third party without the 
prior written consent of the Employer. 

For the avoidance of doubt, these undertakings as to 
confidentiality shall survive the expiry or termination of 
the Contract howsoever arising.   
 
In the event of termination of the Contract or at any time 
upon request of the Employer, all Confidential Information 
shall be returned to the Employer forthwith, including any 
paper and electronic copies of the same.  In the event that 
any Confidential Information is held on any electronic 
device in a third party’s possession, custody or control, 
then the Contractor shall confirm in writing that such 
Confidential Information has been expunged and 
destroyed.  The Contractor further agrees that damages 
will not be an adequate remedy in the event of any actual 
or potential breach of their undertakings hereof. 
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The above undertakings as to confidentiality shall not 
apply to information which the Contractor can establish 
to the Employer’s satisfaction: - 
 

(a) is in or enters the public domain otherwise than 
as a consequence of any unauthorized disclosure, 
act or omission by the Contractor; 

(b) is lawfully and properly in the possession of the 
Contractor at the time it is disclosed to or obtained 
by the Contractor (as evidenced by the Contractor’s 
written records) and which was not obtained 
directly or indirectly from the Employer; 

          (c) is disclosed pursuant to requirements of law.” 
 

1.12  

Compliance with Laws 

Amend by inserting the following words at the end of the 
Sub-Clause: 

“For the avoidance of doubt, the Contractor agrees that 
he shall comply with all applicable Laws, ordinances, 
codes and regulations in the performance of his 
obligations under the Contract, including the 
procurement of permits and certificates where required. 
If at any time during the term of the Contract, the 
Contractor is informed or information comes to his 
attention that he is or may be in violation of any Laws, 
ordinance or code (or if it is so determined by any court, 
tribunal or other authority), the Contractor shall 
immediately take all appropriate steps to remedy such 
violation and comply with such Laws, regulation, 
ordinance or code in all respects.  Further, the Contractor 
shall establish and maintain all proper records 
(particularly, but without limitation, accounting records) 
required by any Laws, code of practice or corporate 
policy applicable to him from time to time.” 

 
 
 

2 THE EMPLOYER  

2.2 

Assistance 

 

Amend by inserting the following words at the end of the 
Sub-Clause: 

“This Sub-Clause is subject to the provision that under no 
circumstances whatsoever shall the Employer be under 
any duty or obligation to carry out any of the matters 
stated in paragraphs (a) or (b) of this Sub-Clause, and any 
failure by the Employer to provide assistance in respect 
of such matters shall not relieve the Contractor from his 
duties, obligations or responsibilities under the Contract.” 

Obtaining of Environmental Impact Assessment Decision 
Statement required for carrying out the construction work 
in the Project Site will be the responsibility of the 
Contractor.” 
 

2.4 Amend by deleting the sub-paragraph (a) of the Sub-
Clause and substituting with the following: 
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Employer’s Financial 
Arrangements 

 

(a) receives an instruction to execute a Variation with 
a price greater than ten percent (10%) of the 
Contract Price stated in the Accepted Contract 
Amount, or the accumulated total of Variations 
exceeds twenty percent (20%) of the Accepted 
Contract Amount stated in the Contract 
Agreement; 
 

3 THE EMPLOYER’S ADMINISTRATION  

3.2 

Other Employer’s Personnel 

 

Amend by deleting the sub-paragraph (b) of the Sub-
Clause. 

3.3 

Delegated Persons 

Amend by deleting the sub-paragraph (b) and 
substituting with the following: 

(b) if the Contractor questions any instruction, 
communication or Notice given by a delegated 
person, the Contractor may by giving a Notice 
refer the matter to the Employer. The Employer 
shall be deemed to have confirmed such 
instruction, communication or Notice if the 
Employer does not respond within 14 days after 
receiving the Contractor’s Notice, reversing or 
varying the delegated person’s instruction, 
communication or Notice. 
 

3.4 

Instructions 

 

Amend by deleting the last paragraph of the Sub-Clause 
and insert the following paragraph at the end of the Sub-
Clause; 

“The Contractor shall immediately, and before 
commencing any work related to the instruction, give a 
Notice to the Employer with reasons. If the Employer does 
not respond within 14 days (or such other time as may be 
agreed between the Parties) after receiving this Notice, 
by giving a Notice confirming, reversing or varying the 
instruction, the Employer shall be deemed to have 
revoked the instruction. Otherwise, the Contractor shall 
comply with and be bound by the terms of the Employer’s 
response.” 

 

 
 
 

4 THE CONTRACTOR  

4.3 

Contractor’s Representative 

 

Amend by replacing the last paragraph of the Sub-Clause 
with the following words: 

“The Contractor’s Representative and all these persons 
shall be fluent in English, failing which the Contractor shall 
make a competent interpreter available at all working 
hours.” 
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4.4 

Subcontractors 

Amend by deleting the first paragraph (including (a) and 
(b)) of the Sub-Clause and replacing with the following 
words: 

“The Contractor shall not subcontract any part of the 
Works without prior approval of the Employer.” 
 

4.19 

Electricity, Water and Gas  

Delete the second paragraph and amend by inserting the 
following words at the end of the first paragraph of Sub-
Clause: 

“The Contractor shall obtain temporary electricity and 
water from the local authorities for his own uses. All the 
cost should be borne by the Contractor including initial 
cost and monthly bills. If such services are not available 
in the Site area, the Contractor shall provide on his own 
cost alternative methods to obtain electricity, water and 
any other utility service required to complete the Works.”    
 

4.20 

Progress Reports 

Amend by inserting the following words at the end of the 
Sub-Clause; 

“The Contractor shall prepare and submit daily and 
weekly progress reports to the Employer in the format in 
the Employer’s Requirement or any other format given by 
the Employer. Daily progress report shall be submitted 
daily and weekly progress reports shall be submitted 
weekly.” 
 

4.24 

Duties and Taxes 

 

 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 4.23: 

“The Contractor shall pay all taxes, duties, and other 
charges imposed outside the Employer’s country on the 
production, manufacture, sale, and transport of the 
Contractor’s Equipment, Plant, Materials, and supplies to 
be used on or furnished under the Contract, and on the 
services performed under the Contract; and shall be 
deemed to be included in the Contract Price. 

Contractor shall pay all the duties, and any element of 
taxes, other levies empowered by the Maldivian 
Government for the execution and completion of the 
whole Works and remedying of any defects therein; and 
shall be deemed to be included in the Contract Price.” 

 

4.25 

Coordination with the Local 
Service Providers 

 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 4.24: 

“The Contractor shall cooperate and co-ordinate with 
State Electric Company Limited (STELCO) and Malé 
Water and Sewerage Company (MWSC), and Maldives 
National Defence Force (MNDF), Fire and Rescue Service 
and other relevant local authorities for related Works, 
during design and execution of Works which includes 
laying service pipes/cables and follow their guidelines 
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and instructions. The Employer shall give reasonable 
assistance in this regard.” 
 

4.26 

Financing the Project 

 

 

 

 

 

 

 

 

 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 4.25: 

“The Contractor shall make the financial arrangements for 
XX% (Eighty-Five percent) of the Accepted Contract 
Amount through Contractor's own finance and shall enter 
into a Financial Agreement with the Employer within 28 
days of signing the Contract. The basic terms of the 
mentioned Financial Agreement shall be as follows; 

- Interest: XX% (In Words) 
- Repayment: [Number and duration of 

installments] 
- Grace Period: XX months from Commencement 

Date 
- Currency: US Dollars  
- Security: Corporate Guarantee 

The Contractor shall submit, within 28 days after 
receiving any request from the Employer, reasonable 
evidence that financial arrangements have been made 
and are being maintained which will enable the Contractor 
to execute and complete the Works in accordance with 
Clause 8 [Commencement, Delays and Suspension]. 
 
 
 
 
 
 
 
 

5 DESIGN  

5.2 

Contractor’s Documents 

Amend by deleting the fourth paragraph under the Sub-
Clause 5.2.2. 

 

 

5.2 

Contractor’s Documents 

 

Amend by deleting the entire the Sub-Clause 5.2.3. and 
replace with the following 

“5.2.3 Construction  

Except for Contractor’s Documents under Sub-Clause 5.6 
[As-Built Records] and Sub-Clause 5.7 [Operation and 
Maintenance Manuals], for each part of the Works 
requiring Contractor’s Documents to be submitted for 
Review:  

(a) construction of such part shall not commence 
until a Notice of No-objection is given by the 
Employer for all the Contractor’s Documents 
which are relevant to its design and execution; 

(b) construction of such part shall be in accordance 
with these Contractor’s Documents; and  

(c) the Contractor may modify any design (after 
obtaining consent from the Employer) or 
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Contractor’s Documents which have previously 
been submitted for Review, by giving a Notice to 
the Employer with reasons. If the Contractor has 
commenced construction of the part of the Works 
to which such design or Contractor’s Documents 
are relevant:  

(i) work on this part shall be suspended;  
(ii) the provisions of Sub-Clause 5.2.2 

[Review by Employer] shall apply as if the 
Employer had given a Notice in respect of 
the Contractor’s Documents under sub-
paragraph (b) of Sub-Clause 5.2.2; and  

(iii) work on this part shall not resume until a 
Notice of No-objection is given by the 
Employer for the revised documents.” 
 

5.9 

Completion of Design  
Stage 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 5.8: 

“Any Contractor’s Documents related to the Design Stage 
shall not be considered to have been completed until the 
Employer has issued Notice of No-objection for such 
documents. The Design Stage shall not be considered to 
have been completed until the Employer has issued 
Notice of No-objection for all Contractor’s Documents 
related to Design stage mentioned in the Employer’s 
Requirements.” 
 
 
 

6 STAFF AND LABOUR  

6.1 

Engagement of Staff and Labour 

 

Amend by inserting the following new paragraphs at the 
end of the Sub-Clause: 

“The Contractor is encouraged, to the extent practicable 
and reasonable, to employ staff and labour with 
appropriate qualifications and experience from sources 
within the Country.  

The Contractor may import any personnel who are 
necessary for the execution of the Works.  The Contractor 
must ensure that these personnel are provided with the 
required residence visas and work permits, and shall be 
solely responsible for complying with procedures and 
processing of such visas and work permits in the Country.  
The Contractor shall be responsible for the return to the 
place where they were recruited from or to their domicile 
of imported Contractor’s Personnel. 

6.5 

Working Hours 

 

Amend by inserting the following new paragraph at the 
end of the Sub-Clause: 

“The Contractor shall respect the Country’s recognized 
festivals, days of rest, and religious or other customs.” 
 

6.6 

Facilities for Staff and Labour 

Amend by inserting the following new paragraphs 
between the first and second paragraphs of the Sub-
Clause: 
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“Without prejudice to the foregoing, the Contractor shall 
provide and maintain such accommodation and amenities 
as he may consider necessary for all the Contractor’s 
Personnel, including (without limitation) all fencing, water 
supply (both for drinking and other purposes), electricity 
supply, sanitation, cookhouses, fire prevention and 
firefighting equipment, air conditioning, cookers, 
refrigerators, furniture, and other requirements in 
connection with such accommodation or amenities. Upon 
completion of the Contract, unless otherwise agreed with 
the Employer, the temporary camps or housing provided 
by the Contractor shall be removed and the Site 
reinstated to its original condition, and shall obtain 
approval from the Employer for the reinstated condition 
of the Site. 

The Contractor shall arrange for the provision of a 
sufficient supply of suitable food at reasonable prices for 
all the Contractor’s Personnel. 

The Contractor shall, so far as is reasonably practicable, 
having regard to local conditions, provide on the Site an 
adequate supply of water for drinking and other purposes 
for the use of the Contractor’s Personnel.” 
 

6.7 

Health and Safety 

Amend by inserting the following new paragraphs 
between the first and second paragraphs of the Sub-
Clause: 

“The Contractor shall at all times take the necessary 
precautions to protect all staff and labour employed on 
the Site from nuisance by insects, rats, and other pests 
and reduce their danger to health.  The Contractor shall 
provide suitable prophylactics for the Contractor’s 
Personnel for the prevention of malaria, and shall take 
steps to prevent the formation of stagnant pools of water.  
The Contractor shall comply with all the regulations of the 
local health authorities in these respects and shall in 
particular arrange to spray thoroughly with approved 
insecticide all buildings erected on the Site.  Such 
treatment shall be carried out at least once a year or as 
otherwise instructed by the Employer. 

In the event of any outbreak of illness of an epidemic 
nature, the Contractor shall comply with and carry out 
such regulations, orders, and requirements as may be 
made by the Employer’s Government or the local medical 
or sanitary authorities for the purpose of dealing with and 
overcoming the same.” 
 

6.13 

Alcoholic Liquor or Drugs 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 6.12: 

“The Contractor shall not, otherwise than in accordance 
with the Laws of the Country, import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs, or 
permit or allow importation, sale, gift, barter or disposal 
of it by Contractor’s Personnel.” 
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6.14 

Arms and Ammunition 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 6.13: 

“The Contractor shall not give, barter, or otherwise 
dispose of to any person, any arms or ammunition of any 
kind or allow Contractor’s Personnel to do so.” 
 

6.15 

Burial of the Dead 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 6.14: 

“In the event of the death of any of the imported 
Contractor’s Personnel or members of their families, the 
Contractor shall be responsible for making the 
appropriate arrangements for their repatriation to the 
place where they were originally recruited from or to their 
domicile or to any other place as required for burial.  The 
Contractor shall also be responsible, to the extent 
required by any Laws, for making arrangements for burial 
of any of his local Personnel who may die whilst engaged 
upon the Works.” 
 

6.16 

Temporary Site 

 

Amend by inserting the following new Sub-Clause after 
Sub-Clause 6.15: 

“If the Contractor requires additional land for Temporary 
Works, Contractor may request, within 7 (Seven) calendar 
days from the date of signing of this Contract, for a 
Temporary Site of reasonable size clearly detailing the 
purpose and requirement for materials and equipment 
storage and the need of the Contractor’s staffs and 
employees for the Project.   

If the Contractor fails to request for Temporary Site within 
this period, it shall be deemed that the Contractor is 
satisfied with the space within the Site.  

Upon receipt of request for Temporary Site, the Employer 
may lease to the Contractor, subject to assessment of the 
requirement and availability, and payment of a Security 
Deposit, a Temporary Site of reasonable size at his sole 
discretion. The lease amount is MVR 10.00 per sqft per 
month and the amount of security deposit taken for the 
Temporary Site will be at MVR 30.00 per sqft. 

Notwithstanding the foregoing, the Contractor shall not 
be entitled for any extension of time or additional cost in 
delay in handover of the Temporary Site or right of access 
to, and possession of, the Temporary Site by the 
Employer. 

If any requests are made to increase the area of the 
allocated Temporary Site, the Employer may increase the 
area, at his own discretion, to a reasonable size subject 
to assessment of the requirement and availability, and 
payment of a Security Deposit. The lease amount is MVR 
10.00 per sqft per month and the amount of security 
deposit taken for the Temporary Site will be at MVR 30.00 
per sqft. 
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The Employer shall be entitled to reduce the size of the 
Temporary Site based on the requirement as Project 
progresses. Furthermore, the Employer shall be entitled 
to void the allocation of the Temporary Site if the 
Contractor uses the Temporary Site other than for the 
purpose of the Project authorized by the Employer. 
 

8      COMMENCEMENT, DELAY AND SUSPENSION 

8.1 

Commencement of  
Works 

 

Amend by deleting first and second paragraph of the 
Sub-Clause and replacing with the following words: 

“The Commencement Date shall be XX days after the date 
on which Financial Agreement is signed.” 

 
 
 
 
 
 
 

 
13      VARIATIONS AND ADJUSTMENTS 

13.7 

Adjustment for Changes in 
Cost 

Amend by deleting the entire contents of the Sub-Clause 
and replacing with the following: - 

“Subject to Sub-Clause 13.6 [Adjustments for Changes in 
Legislation], the Contract Price shall not be subject to any 
adjustment in respect of rise or fall in the cost of labour, 
Materials, or any other matters affecting the Cost of 
execution of the Contract.” 
 
 
 

14      CONTRACT PRICE AND PAYMENT 

14.1 

The Contract Price 

 

Amend by deleting the sub-paragraph (b) of the Sub-
Clause and replacing with the following words; 

(b) the Contractor shall pay all taxes, duties and fees 
required to be paid by him under the Contract, 
and the Contract Price shall not be adjusted for 
any of these Costs except as stated in 
Sub-Clause 13.6 [Adjustments for Changes in 
Laws]; 

 

14.3 

Application for Interim 
Payments 

 

Amend by deleting sub-paragraph (c) of the Sub-Clause. 

14.4 

The Schedule of Payment 
Milestones 

Amend by replacing the Sub-Clause title with “The 
Schedule of Payment Milestones” and deleting the entire 
content of the Sub-Clause and replacing with the 
following words; 
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“If the Contract includes a Schedule of Payment 
Milestones, it shall specify the progress percentage, its 
relevant milestone(s), its estimate value/instalments and 
the timing of the milestone(s) in its order in which the 
Contractor intends to complete the Works. 

The Schedule of Payment Milestones stated in this Sub-
Clause shall align with the time programme stated in 
Sub-Clause 8.3 [Programme]. Unless otherwise stated in 
the Schedule of Payment Milestones; 

(a) the percentage and its estimate value/instalments 
stated in the Schedule of Payment Milestones 
shall be the estimated Contract values for the 
purposes of sub-paragraph (i) of Sub-Clause 14.3 
[Application for Interim Payments]; and 

(b) if the actual progress is found to be less than that 
on which the Schedule of Payment Milestones 
was based, then the Employer may proceed in 
accordance with Sub-Clause 3.5 [Agreement or 
Determination] to agree or determine revised 
Schedule of Payment Milestones, which shall take 
account of the extent to which progress is less 
than that on which the instalments were 
previously based. 

If the Contract does not include a Schedule of Payment 
Milestones, the Contractor shall submit a Schedule of 
Payment Milestones, specifying the details set above and 
subject to (a) and (b) above, within 7 days after the 
Commencement Date. 

The actual work progress percentage will be determined 
by the Employer in reference to the programme under the 
Sub-Clause 8.3 [Programme].” 

 

14.6 

Interim Payments 

Amend by inserting new paragraph at the end of the Sub-
clause; 

“Notwithstanding any other provision of this Contract, the 
Employer shall not pay under this Sub-Clause any amount 
during the execution of the Project.” 
 

14.7 

Payment 

 

Amend by deleting sub-paragraph (c) of the Sub-Clause 
and inserting the following phrasing at the end of the 
Sub-Clause; 

“Notwithstanding any other provision of this Contract, the 
Employer will not pay under this Sub-Clause any amount 
during the execution of the Project. All payments 
applicable for this Project shall be paid under the Financial 
Agreement.” 

 

14.8 

Delayed Payment 

This Sub-clause is not applicable. 
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14.9 

Release of Retention Money 

 

Amend by deleting the entire Sub-Clause. 

14.10 

Statement at Completion 

Amend by inserting new paragraph at the end of the Sub-
Clause; 

“Notwithstanding any other provision of this Contract, the 
Employer shall not pay under this Sub-Clause any amount 
during the execution of the Project.” 
 

14.13 

Final Payment 

Amend by inserting new paragraph at the end of the Sub-
Clause; 

“Notwithstanding any other provision of this Contract, the 
Employer shall not pay under this Sub-Clause any amount 
during the execution of the Project.” 

 
 

14.16 

Milestone(s) Completion 
Certificate 

Add the following new Sub-Clause at end of the Sub-
clause 14.15; 

“As a substitute of the payments that has to be made by 
the Employer under the Sub-Clause 14.6 [Interim 
Payments], the Employer shall issue the Milestone(s) 
Completion Certificates within such timing stipulated for 
Interim payments in accordance to the Sub-Clause 14.7 
[Timing of Payments].  

Only the Milestone(s) Completion Certificate shall be 
deemed to constitute acceptance of the particular 
milestone(s).” 
 

14.17 

Works Completion Certificate 

Add the following new Sub-Clause at end of the Sub-
Clause 14.16; 

“As a substitute of the payments that has to be made by 
the Employer under the Sub-Clause 14.10 [Statement at 
Completion], the Employer shall issue the Works 
Completion Certificate within such timing stipulated for 
interim payments in accordance to the Sub-Clause 14.7 
[Timing of Payments].  

 

14.18 

Schedule of Repayment 

 

Add the following new Sub-Clause at end of the Sub-
clause 14.17; 

“The Employer shall repay the Repayment Amount to the 
Contractor according to the Schedule of Repayment in 
accordance to Financial Agreement.” 
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15      TERMINATION BY EMPLOYER 

15.2 

Termination for Contractor’s 
Default 

 

Amend by inserting the following new sub-paragraphs (i) 
and (j) at the end of Sub-Clause 15.2.1; 

(i) fails to secure finance for the XX% of the 
Accepted Contract Amount and sign the Financial 
Agreement with the Employer in the duration 
stipulated under Sub-Clause 4.26 [Financing the 
Project], or any agreed extended duration; 

(j) fails to submit, within the duration stipulated in 
Sub-Clause 4.26, reasonable evidence that 
financial agreements have been made and are 
being maintained which will enable the Contractor 
to execute and complete the Works in accordance 
with Clause 8 [Commencement, Delays and 
Suspension]. 

Amend by deleting the 2nd paragraph under Sub-Clause 
15.2.2 and replacing with the following; 

“However, in the case of sub-paragraph (f), (g), (h) (i) or 
(j) of Sub-Clause 15.2.1 [Notice], the Employer may by 
giving a Notice under Sub-Clause 15.2.1 immediately 
terminate the Contract and the date of termination shall 
be the date the Contractor receives this Notice. 
 

15.3 

Valuation after Termination for 
Contractor’s Default 

Amend by inserting the following new paragraph at the 
end of the Sub-Clause; 

“Notwithstanding the above, in the event of termination 
under sub-paragraph (i) of Sub-Clause 15.2.1 [Notice], 
the Employer shall not be held liable for any expense, loss 
or damage (direct or consequential) incurred by the 
Contractor.” 

 
20      CLAIM, DISPUTES AND ARBITRATION 

21.1 

Constitution of the DAAB 

 

Amend by deleting the last sentence of the first 
paragraph of the Sub-Clause and replacing with the 
following: 

“The Parties shall jointly appoint the member(s) of the 
DAAB 28 days after a Party gives notice to the other Party 
of its intention to refer a dispute to a DAAB in accordance 
with Sub-Clause 21.4” 
 

21.6 

Arbitration 

 

 

Amend by deleting (a) of first paragraph of this Sub-
Clause and replacing with the following: - 

(a) The dispute shall be finally settled under the 
Maldives International Arbitration Centre 
(hereafter referred as “MIAC”) for arbitration in 
Maldives in accordance with the arbitration rules 
of the MIAC then in force. 
 

21.8 Amend by deleting the entire contents of the Sub-
Clause. 
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No DAAB in Place 
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B. GENERAL CONDITIONS OF THE 

CONTRACT   
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C O N D I T I O N S  O F  C O N T R A C T :  G E N E R A L  C O N D I T I O N S  
 

The Conditions of Contract comprise the “General Conditions”, which form part of the 
“Conditions of Contract for EPC/Turnkey Projects” Second Edition 2017 published by 
Fédération Internationale des Ingénieurs-Conseils (FIDIC), and the following PART 2: “Particular 
Conditions”, which include amendments and additions to such General Conditions. 
 
The General Conditions of Contract and Particular Conditions of Contract shall be read 
together and in case of any conflict or inconsistency between the conditions contained in 
them, the Particular Conditions of Contract set forth in Part II shall prevail. 
 
 
 
 

Copies of the FIDIC Conditions of Contract can be obtained from: 
 

FIDIC Secretariat  
P.O. Box 86  

1000 Lausanne 12  
Switzerland  

Facsimile: 41 21 653 5432  
Telephone: 41 21 653 5003 

 
 
 
Refer to above FIDIC document which is an integral part of this Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


